Advertisement of Highway Bid Letting

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT)
via the SDDOT secure bid submission site at http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx until 10 A.M. Central time, on
Wednesday, September 21, 2016, at which time the SDDOT will open bids. All bids will be checked for qualifications with results

posted on the SDDOT website.

ITEM PROJECT LENGTH
NO. NUMBER COUNTY MILES TYPE OF WORK DESCRIPTION OF LOCATION
1. P 0037(129)207, NH Brown 1.322  Grading, Storm Sewer, Curb & SD37 from Aspen Ave to US12, and
0012(198)308 (PCN 039K, SWPPP =12.00 AC Gutter, Sidewalk, Roadway US12 east & west of SD37 in Groton
05AV) Lighting, Signal, AC Surfacing,
& PCC Surfacing
2. P SRTS(27) (PCN 03X0) Brown 0.303 Concrete Sidewalk Various Locations in Groton
SWPPP =0.54 AC
3. IM-PH 0291(122)0 (PCN Lincoln, Union --- Deck Overlay, Approach Slabs, 129 Structures at the N Sioux City
02PT) SWPPP =2.10 AC and Approach Guardrail, Epoxy Interchange Over River Street;
Chip Seal, Abutment & Column Over the Big Sioux River @ the
Repr & Joint Modification lowa Border; 129P over 129, 1.9 N of
N Sioux City Intch; SD50 over 129; 0.4
S of the SD48 Intch Over a Creek;
6.0 N of the SD46 Intch Over 129
4. NH 0100(105)419 (PCN Minnehaha 2.688 Grading, PCC Surfacing, Veterans Parkway from Maple
01V5) SWPPP =94.00 AC Structure, Curb & Gutter, Street to Rice Street in Sioux Falls
Roadway Lighting, Traffic
Signal, Storm Sewer
5. NH 0083(84)96, NH Hughes, Lyman, 23.071  Micro-Milling Asphalt US83, US83N, & US83S from south of
014B(171)232, PH Stanley Concrete, Asphalt Concrete the Lyman/Stanley Co line to Ft
0014(228)233 (PCN 04WP, Resurfacing, Pipe & Erosion Pierre, US14B from 4th St to US14, &
04XR, 05X4) Repair, & Rumble US14 from the divided section in
Strips/Stripes Pierre, east 5.8 miles
6. PH 8007(211) (PCN 04R7) Brown ---  Sign & Delineation Various County, City, and
Township Roads in Brown County
7. 1M 0299(67)232 (PCN 040F) Roberts 20.580 Replace Interstate Fence 129 - Watertown Area

* Indicates combination bids
SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS




1.

P 0037(129)207, NH
0012(198)308
Work Type 2
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Mobilization

Grade Staking
Miscellaneous Staking
Slope Staking

Three Man Survey Crew
Training Program

Clear and Grub Tree
Remove Traffic Sign
Remove Concrete Curb and Gutter
Remove Drop Inlet
Remove Chain Link Fence

Remove Concrete Pavement

Area Engineer: Phil Dwight, West Highway 12, Aberdeen, SD, 57402-1767

DBE Goal: 2.000%

Remove Concrete Driveway Pavement

Remove Concrete Sidewalk
Remove Luminaire Pole Footing
Remove Sediment

Remove Sediment Filter Bag
Remove Silt Fence

Salvage Luminaire Pole
Salvage Luminaire

Salvage Signal Equipment
Remove Gate for Reset
Unclassified Excavation
Select Subgrade Topping
Contaminated Material Excavation
Muck Excavation
Undercutting

Water for Embankment
Water for Granular Material
Pit Run

Placing Topsoil

Incidental Work, Grading
Base Course

Base Course, Salvaged

Granular Material, Furnish

Salvage and Stockpile Asphalt Mix Material

Blend, Haul, and Stockpile Granular Material

PG 58-34 Asphalt Binder

Class HR Asphalt Concrete
Asphalt Concrete Composite
Compaction Sample

MC-70 Asphalt for Prime

SS-1h or CSS-1h Asphalt for Tack

SS-1h or CSS-1h Asphalt for Flush Seal

Sand for Flush Seal

8.5" Nonreinforced PCC Pavement
6" PCC Driveway Pavement

6" PCC Approach Pavement

8" PCC Approach Pavement

8" PCC Fillet Section

Dowel Bar

12" RCP Class 2, Furnish

12" RCP Class 3, Furnish

Contract Id: 5531

Phone: 605/626-7885

See Special Provisions for Completion Requirements

LS
Mile
Mile
Mile
Hour
Hour
Each
Each
Ft
Each
Ft
SqYd
SqYd
SqYd
Each
CuYd
Ft

Ft
Each
Each
LS
Each
CuYd
CuYd
CuYd
CuYd
CuYd
MGa
MGa
Ton
CuYd
LS
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Each
Ton
Ton
Ton
Ton
SqYd
SqYd
SqYd
SqYd
SqYd
Each
Ft

Ft

1.000
1.869
1.338
1.338
80.000
1,000.000
24.000
45.000
4,756.000
22.000
30.000
4,472.800
401.600
874.700
6.000
15.000
1,720.000
1,5677.000
8.000
2.000
1.000
2.000
38,391.000
12,311.000
100.000
817.000
2,155.000
145.400
277.100
590.000
3,218.000
1.000
596.200
21,869.800
15,025.300
16,694.800
26,334.600
351.500
7,474.700
1,920.400
3.000
0.500
6.400
5.000
106.500
6,316.700
44.500
944.400
57.800
711.700
3,694.000
86.000
34.000




54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
86
87
88
89
20
91
92
93
94
95
9
97
8
99
100
101
102
103
104
105
106
107
108
109

12" RCP, Install

18" RCP Class 2, Furnish

18" RCP Class 3, Furnish

18" RCP, Install

24" RCP Class 2, Furnish

24" RCP Class 3, Furnish

24" RCP, Install

30" RCP Class 2, Furnish

30" RCP, Install

36" RCP Class 2, Furnish

36" RCP, Install

18" RCP Bend, Furnish

18" RCP Bend, Install

24" RCP Bend, Furnish

24" RCP Bend, Install

24" RCP Flared End, Furnish

24" RCP Flared End, Install

24" RCP Sloped End, Furnish

24" RCP Sloped End, Install

15" RCP Safety End with Bars, Furnish
15" RCP Safety End, Install

18" RCP Safety End, Furnish

18" RCP Safety End, Install

18" RCP Arch Class 2, Furnish

18" RCP Arch Class 3, Furnish

18" RCP Arch, Install

24" RCP Arch Class 3, Furnish

24" RCP Arch, Install

30" RCP Arch Class 3, Furnish

30" RCP Arch, Install

36" RCP Arch Class 2, Furnish

36" RCP Arch Class 3, Furnish

36" RCP Arch, Install

42" RCP Arch Class 3, Furnish

42" RCP Arch, Install

48" RCP Arch Class 3, Furnish

48" RCP Arch, Install

54" RCP Arch Class 2, Furnish

54" RCP Arch, Install

18" RCP Arch Bend, Furnish

18" RCP Arch Bend, Install

18" RCP Arch Flared End, Furnish

18" RCP Arch Flared End, Install

48" RCP Arch Flared End, Furnish

48" RCP Arch Flared End, Install

54" RCP Arch Flared End, Furnish

54" RCP Arch Flared End, Install

6" High Density Polyethylene Pipe, Furnish
6" High Density Polyethylene Pipe, Install
8" High Density Polyethylene Pipe, Furnish
8" High Density Polyethylene Pipe, Install
15" High Density Polyethylene Pipe, Furnish
15" High Density Polyethylene Pipe, Install
High Density Polyethylene Pipe Bend, Furnish
High Density Polyethylene Pipe Bend, Install
High Density Polyethylene Pipe Tee, Furnish

Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Each
Each
Each
Each
Each
Each
Each
Each
Ft
Ft
Ft
Ft
Ft
Ft
Each
Each
Each

120.000
1,594.000
124.000
1,718.000
238.000
296.000
534.000
8.000
8.000
20.000
20.000
4.000
4.000
3.000
3.000
1.000
1.000
9.000
9.000
5.000
5.000
11.000
11.000
338.000
286.000
624.000
164.000
164.000
276.000
276.000
150.000
198.000
348.000
1,064.000
1,064.000
84.000
84.000
40.000
40.000
1.000
1.000
2.000
2.000
1.000
1.000
2.000
2.000
22.000
22.000
16.000
16.000
564.000
564.000
3.000
3.000
3.000




110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156
157
158
159
160
161
162
163
164
165

High Density Polyethylene Pipe Tee, Install

Class M6 Concrete

Reinforcing Steel

Type |l Field Laboratory

Reset Gate

6' Chain Link Fence with Top Rail

Special 6' Chain Link Fence

2.0"x2.0" Perforated Tube Post

2.5"x2.5" Perforated Tube Post

Flat Aluminum Sign, Nonremovable Copy High Intensity
Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity
Remove, Salvage, Relocate, and Reset Traffic Sign

Cold Applied Plastic Pavement Marking, 24"

Cold Applied Plastic Pavement Marking, Arrow

Cold Applied Plastic Pavement Marking, Railroad Crossing
Pavement Marking Paint, 4" White

Pavement Marking Paint, 4" Yellow

Grooving for Cold Applied Plastic Pavement Marking, 24"
Grooving for Cold Applied Plastic Pavement Marking, Arrow

Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing

Pavement Marking Masking, 5"

Flagging

Pilot Car

Traffic Control Signs

Traffic Control, Miscellaneous

Type 3 Barricade, 6' Double Sided

Type 3 Barricade, 8' Double Sided

Tubular Marker

Replace Tubular Marker

Type C Advance Warning Arrow Board

Remove Pavement Marking, Arrow

4" Temporary Pavement Marking Tape Type |
Detour Signing

Longitudinal Pedestrian Barricade

Temporary Pedestrian Access Route

Temporary Curb Ramp

Breakaway Base Luminaire Pole with Arm, 35' Mounting Height
Signal Pole with 50' Mast Arm and Luminaire Arm
Signal Pole with 55' Mast Arm and Luminaire Arm
Signal Pole with 60' Mast Arm and Luminaire Arm
Roadway Luminaire, LED with Photoelectric Cell
1 Section Vehicle Signal Head

3 Section Vehicle Signal Head

2' Diameter Footing

3' Diameter Footing

Type 2 Electrical Junction Box

Type 3 Electrical Junction Box

Electrical Service Cabinet

Traffic Signal Controller

Signal Flasher Unit

Signal Head Battery Backup and Flash System
Preformed Detector Loop

Detector Unit

Emergency Vehicle Preemption Unit

Optical Detector

Pedestrian Push Button

Each
CuYd
Lb
Each
Each
Ft
Ft
Ft
Ft
SqFt
SqFt
Each
Ft
Each
Each
Ft
Ft
Ft
Each
Each
Ft
Hour
Hour
SqgFt
LS
Each
Each
Each
Each
Each
Each
Ft
SqFt
Ft
LS
Each
Each
Each
Each
Each
Each
Each
Each
Ft
Ft
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each

3.000
136.000
28,147.000
1.000
2.000
10.000
20.000
313.000
59.000
210.400
168.100
34.000
1,115.000
8.000
2.000
10,095.000
13,485.000
1,115.000
8.000
2.000
2,148.000
300.000
50.000
1,467.000
1.000
10.000
90.000
130.000
10.000
2.000
8.000
18,933.000
905.700
295.000
1.000
8.000
21.000
1.000
1.000
2.000
27.000
4.000
16.000
164.000
50.000
16.000
2.000
3.000
1.000
2.000
1.000
22.000
10.000
1.000
4.000
8.000




166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194
195
196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221

Pedestrian Push Button Pole

Pedestrian Signal Head with Countdown Timer
Pedestrian Crossing Sign

Remove and Reset Luminaire Pole

2" Rigid Conduit, Schedule 40

5" Rigid Conduit, Schedule 40

2" Rigid Conduit, Schedule 80

3" Rigid Conduit, Schedule 80

4" Rigid Conduit, Schedule 80

1/C #4 AWG Copper Wire

1/C #6 AWG Copper Wire

1/C #10 AWG Copper Wire

4/C #14 AWG Copper Tray Cable, K2

7/C #14 AWG Copper Tray Cable, K2
19/C #14 AWG Copper Tray Cable, K2
#16 AWG Copper Twisted Shielded Pair
2/C #10 AWG Copper Pole and Bracket Cable
Preemption Cable

Type B68 Concrete Curb and Gutter

Type B68.5 Concrete Curb and Gutter
Type P8 Concrete Gutter

Type P8.5 Concrete Gutter

8" Concrete Valley Gutter

4" Concrete Sidewalk

4" Reinforced Concrete Sidewalk

Type 1 Detectable Warnings

Type B Frame and Grate Assembly

Type C Frame and Grate

4' x 11" Precast Concrete Type S Drop Inlet Lid
4' x 6' Precast Concrete Type S Drop Inlet Lid
Precast Drop Inlet Collar

48" Manhole Cone Section

Type A7 Manhole Frame and Lid

Type A9 Manhole Frame and Lid

Type S Manhole Frame and Lid

Type D Permanent Seed Mixture

Special Permanent Seed Mixture 1
Mulching

Fiber Mulching

12" Diameter Erosion Control Wattle
Remove and Reset Erosion Control Wattle
Sediment Filter Bag

High Flow Silt Fence

Mucking Silt Fence

Repair Silt Fence

Flocculent Housing Unit

500K Gallon Treatment Flocculent Bag

Sediment Control at Inlet with Frame and Grate

Sediment Control at Type S Reinforced Concrete Drop Inlet

Dewatering

Sweeping

Reinforcement Fabric (MSE)
Refurbish Single Mailbox
Refurbish Double Mailbox
Construction Entrance

Railroad Protective Insurance

Each
Each
Each
Each
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
SqYd
SqgFt
SqgFt
SqgFt
Each
Each
Each
Each
Each
Ft
Each
Each
Each
Lb
Lb
Ton
Ton
Ft
Ft
Ft
Ft
CuYd
Ft
Each
Each
Each
Ft
Hour
Hour
SqYd
Each
Each
Each
LS

8.000
8.000
8.000
6.000
6,520.000
20.000
1,120.000
385.000
135.000
19,990.000
5,900.000
6,745.000
2,330.000
785.000
785.000
2,675.000
1,310.000
2,115.000
6,402.000
2,033.000
502.000
256.000
222.500
33,830.000
589.000
540.000
32.000
3.000
5.000
1.000
30.000
3.000
6.000
1.000
6.000
947.000
174.000
13.400
4.700
422.000
105.000
1,720.000
2,346.000
71.000
587.000
4.000
4.000
32.000
144.000
14.000
11.000
7,550.000
3.000
6.000
2.000
1.000




2

3.

P SRTS(27) Area Engineer: Phil Dwight, West Highway 12, Aberdeen, SD, 57402-1767 Phone: 605/626-7885
Work Type 2 DBE Goal: Not Specified Contract Id: 6204 See Special Provisions for Completion Requirements
1 Mobilization LS 1.000
2 Grade Staking Mile 0.304
3 Miscellaneous Staking Mile 0.304
4 Slope Staking Mile 0.304
5 Three Man Survey Crew Hour 40.000
6 Clearing LS 1.000
7 Remove Asphalt Concrete Pavement SqYd 13.200
8 Remove Concrete Pavement SqYd 29.000
9 Remove Concrete Approach Pavement SqYd 28.600
10 Remove Concrete Driveway Pavement SqYd 50.000
11 Remove Concrete Sidewalk SqYd 54.300
12 Unclassified Excavation Cuyd 379.000
13 Placing Topsoil Cuyd 186.000
14 Incidental Work LS 1.000
15 6" PCC Approach Pavement SqYd 97.800
16 6" PCC Fillet Section SqYd 29.000
17 Traffic Control Signs SqFt 323.000
18 Traffic Control, Miscellaneous LS 1.000
19 Temporary Curb Ramp Each 8.000
20 4" Concrete Sidewalk SqFt 6,523.000
21 6" Concrete Sidewalk SqFt 1,281.000
22 Grinding Miscellaneous Concrete SqFt 4.000
23 Type 1 Detectable Warnings SqFt 80.000
24 Special Grate Each 2.000
25 Type D Permanent Seed Mixture Lb 81.000
26 Fertilizing Lb 394.000
27 Sediment Control at Inlet with Frame and Grate Each 10.000
28 Sweeping Hour 8.000
29 2.5" Caliper Deciduous Tree, Furnish and Plant Each 6.000

IM-PH 0291(122)0 Area Engineer: Rod Gall, 1306 W 31st St, Yankton, SD, 57078-9662 Phone: 605/668-2929
Work Type 8 DBE Goal: Not Specified Contract Id: 5517 See Special Provisions for Completion Requirements
1 Mobilization LS 1.000
2 Bridge Elevation Survey LS 1.000
3 Remove Concrete Bridge Approach Slab SqYd 1,282.200
4 Remove Concrete Bridge Slab SqYd 96.500
5 Remove Concrete Curb and Gutter Ft 148.000
6 Remove 3 Cable Guardrail Ft 2,226.000
7 Remove Beam Guardrail Ft 962.500
8 Remove 3 Cable Guardrail Anchor Assembly Each 12.000
9 Remove 3 Cable Guardrail Slip Base Anchor Assembly Each 6.000
10 Remove W Beam Guardrail Breakaway Cable Terminal Each 9.000
11 Remove Asphalt Concrete Pavement SqYd 844.000
12 Remove Concrete Pavement SqYd 1,385.000
13 Remove Pipe End Section for Reset Each 2.000
14 Remove Drop Inlet Frame and Grate Assembly for Reset Each 12.000
15 Unclassified Excavation CuYd 145.000
16 Contractor Furnished Borrow Excavation Cuyd 2,620.000
17 Base Course Ton 276.000
18 Asphalt Concrete Composite Ton 144.000
19 11" Nonreinforced PCC Pavement SqYd 888.000
20 11.5" Nonreinforced PCC Pavement SqYd 862.000
21 Dowel Bar Each 252.000
22 Insert Steel Bar in PCC Pavement Each 180.000




23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78

Reseal PCC Pavement Joint - Hot Pour
Structural Steel, Miscellaneous

Jack Superstructure, Steel Girder Bridge
Bridge End Support

Abutment Joint Drain

Finger Type Expansion Joint Assembly
Replace Expansion Device

Membrane Sealant Expansion Joint
Bridge Repainting, Class |

Granular Bridge End Backfill

18" CMP 16 Gauge, Furnish

18" CMP, Install

Reset Pipe End Section

Class A45 Concrete, Bridge Repair
Concrete Approach Slab for Bridge
Concrete Approach Sleeper Slab for Bridge
Concrete Patching Material, Bridge Deck
Concrete Patching Material, Miscellaneous
Breakout Structural Concrete

Breakout and Replace Grout Pad

Install Dowel in Concrete

Composite Fabric Wrap, Concrete Repair
Epoxy Coated Reinforcing Steel

No. 4 Rebar Splice

No. 5 Rebar Splice

No. 6 Rebar Splice

Galvanic Anode

Two Coat Bridge Deck Polymer High Friction Chip Seal

Abrasive Blasting of Bridge Deck

Bridge Deck Grinding

Concrete Removal, Class A

Concrete Removal, Class B

Low Slump Dense Concrete Bridge Deck Overlay
Concrete Removal Type 1A

Concrete Removal Type 2A

Concrete Removal Type 1B

Concrete Removal Type 1C

Concrete Removal Type 1D

Concrete Removal Type B

Class A45 Concrete Fill

Finishing and Curing

Movable F Shape Concrete Barrier, Interior Section
3 Cable Guardrail

3 Cable Guardrail Slip Base Anchor Assembly

3 Cable Guardrail Anchor Assembly

Straight Double Class A Thrie Beam Guardrail with Wood Posts
Straight Class A W Beam Guardrail with Wood Posts

W Beam to Thrie Beam Guardrail Transition
W Beam Guardrail Breakaway Cable Terminal
Beam Guardrail Post and Block

Guardrail Delineator

Type 2 Object Marker

Durable Pavement Marking, 4" White

Durable Pavement Marking, 4" Yellow
Durable Pavement Marking, 24" Yellow

Durable Pavement Marking, Area

Ft
LS
LS
LS
Each
Each
Each
Ft

LS
CuYd
Ft

Ft
Each
CuYd
SqYd
SqYd
CuFt
CuFt
Cuyd
Each
Each
SqFt
Lb
Each
Each
Each
Each
SqYd
SqYd
SqYd
SqYd
SqYd
CuYd
SqYd
SqYd
SqYd
SqYd
SqYd
Ft
CuYd
SqYd
Each
Ft
Each
Each
Ft

Ft
Each
Each
Each
Each
Each
Ft

Ft

Ft
SqFt

132.000
1.000
1.000
1.000
4.000
4.000
4.000

786.000
1.000

75.300
46.000
46.000
2.000
19.200
1,172.400
310.800
43.700
306.400
21.400
1.000
184.000
979.000
2,238.000

167.000

230.000

270.000

368.000

1,837.400
1,837.400
1,837.400
6.700
6.700
335.000
4,533.100

241.300

453.400

226.700

226.700

80.000
57.800
4,533.800
250.000
3,718.000
10.000
10.000
125.000
625.000
10.000
10.000
8.000
83.000
10.000
11,133.000
9,579.000
72.000
43.000




4.

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100

NH 0100(105)419

Durable Pavement Marking, Arrow

Surface Preparation for Pavement Marking

Surface Preparation for Pavement Marking

Surface Preparation for Pavement Marking

Flagging

Traffic Control Signs

Traffic Control, Miscellaneous

Type 3 Barricade, 8' Double Sided

Temporary Raised Pavement Markers

Type C Advance Warning Arrow Board

Linear Delineation System Panel, Barrier Mounted

4" Temporary Pavement Marking Tape Type |

Traffic Control Movable Concrete Barrier

Remove and Reset Traffic Control Movable Concrete Barrier
Temporary Concrete Barrier End Protection

Remove and Reset Temporary Concrete Barrier End Protection
Temporary Concrete Barrier End Protection Module Set or Repair Kit
Portable Temporary Traffic Control Signal

Detour Signing

Contractor Furnished Portable Changeable Message Sign
Reset Drop Inlet Frame and Grate Assembly

Erosion Control

Work Type 1 or Work Type 3 DBE Goal: 2.000%
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Mobilization

Grade Staking

Final Cross Section Survey
Miscellaneous Staking

Slope Staking

Structure Staking

Three Man Survey Crew
Training Program

Clearing

Remove Fence

Remove Asphalt Concrete Pavement
Remove Signal Pole Footing
Remove Luminaire Pole Footing
Remove Sediment

Remove Erosion Control Wattle
Remove Sediment Filter Bag
Remove Silt Fence

Salvage Traffic Sign

Salvage Extruded Panel Sign
Unclassified Excavation
Contractor Furnished Select Subgrade Topping
Muck Excavation

Undercutting

Water for Embankment

Water for Granular Material
Placing Topsoil

Contractor Furnished Topsoil
Incidental Work, Grading

Base Course

Gravel Cushion

Gravel Surfacing

Contract Id: 6027

Each
Ft
SqgFt
Each
Hour
SqgFt
LS
Each
Ft
Each
Each
Ft
Each
Each
Each
Each
Each
Unit
SqFt
Each
Each
LS

Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107

4.000
17,330.000
43.000
4.000
200.000
3,016.200
1.000
38.000
26,304.000
8.000
500.000
7,632.000
250.000
118.000
2.000
4.000
1.000
5.000
109.200
2.000
12.000
1.000

Phone: 605/367-5680

See Special Provisions for Completion Requirements

LS
Mile
Mile
Mile
Mile
Each
Hour
Hour
LS

Ft
SqYd
Each
Each
CuYd
Ft

Ft

Ft
Each
Each
CuYd
CuYd
CuYd
CuYd
MGal
MGal
CuYd
CuYd
LS
Ton
Ton

Ton

1.000
15.070
2.688
2.688
2.688
1.000
40.000
2,000.000
1.000
3,030.000
17,076.000
1.000
3.000
27.000
850.000
5,000.000
4,000.000
7.000
1.000
1,109,855.000
104,360.000
13,749.000
49,797.000
9,650.000
809.600
59,902.000
19,605.000
1.000
33,477.000
33,509.000
379.000




32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
86
87

PG 64-28 Asphalt Binder
Class E Asphalt Concrete
Compaction Sample

SS-1h or CSS-1h Asphalt for Tack

SS-1h or CSS-1h Asphalt for Flush Seal

Sand for Flush Seal
10" Nonreinforced PCC Pavement

10" Miscellaneous PCC Pavement

4" Barrier Type Colored Median PCC Pavement
6" Barrier Type Colored Median PCC Pavement

10" PCC Fillet Section

Dowel Bar

Insert Steel Bar in PCC Pavement
Structure Excavation, Box Culvert
Structure Excavation, Miscellaneous
Pipe Culvert Undercut

Box Culvert Undercut

18" RCP Class 2, Furnish

18" RCP, Install

24" RCP Class 2, Furnish

24" RCP Class 5, Furnish

24" RCP, Install

30" RCP Class 2, Furnish

30" RCP, Install

36" RCP Class 2, Furnish

36" RCP, Install

42" RCP Class 2, Furnish

42" RCP Class 5, Furnish

42" RCP, Install

48" RCP Class 2, Furnish

48" RCP, Install

60" RCP Class 5, Furnish

60" RCP, Install

84" RCP Class 2, Furnish

84" RCP Class 4000D, Furnish
84" RCP, Install

108" RCP Class 4, Furnish
108" RCP, Install

18" RCP Flared End, Furnish
18" RCP Flared End, Install

24" RCP Flared End, Furnish
24" RCP Flared End, Install

30" RCP Flared End, Furnish
30" RCP Flared End, Install

36" RCP Flared End, Furnish
36" RCP Flared End, Install

42" RCP Flared End, Furnish
42" RCP Flared End, Install

48" RCP Flared End, Furnish
48" RCP Flared End, Install

60" RCP Flared End, Furnish
60" RCP Flared End, Install

84" RCP Flared End, Furnish
84" RCP Flared End, Install
108" RCP Sectional End, Furnish
108" RCP Sectional End, Install

Ton
Ton
Each
Ton
Ton
Ton
SqYd
SqYd
SqYd
SqYd
SqYd
Each
Each
CuYd
CuYd
CuYd
Cuyd
Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each

910.200
16,253.100
3.000
19.100
9.900
187.000
76,137.000
227.000
3,558.000
57.000
39.000
44,938.000
26.000
137.000
34.000
3,130.000
386.000
6,722.000
6,722.000
1,838.000
352.000
2,190.000
1,018.000
1,018.000
36.000
36.000
930.000
184.000
1,114.000
158.000
158.000
240.000
240.000
14.000
404.000
418.000
186.000
186.000
9.000
9.000
11.000
11.000
1.000
1.000
1.000
1.000
3.000
3.000
1.000
1.000
1.000
1.000
2.000
2.000
2.000
2.000




88

89

20

91

92

93

94

95

9

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143

18" RCP Safety End, Furnish

18" RCP Safety End, Install

24" RCP Safety End, Furnish

24" RCP Safety End, Install

42" RCP Arch Class 2, Furnish

42" RCP Arch, Install

72" RCP Arch Class 2, Furnish

72" RCP Arch, Install

72" RCP Arch Flared End, Furnish
72" RCP Arch Flared End, Install
42" RCP Arch Sloped End, Furnish
42" RCP Arch Sloped End, Install
18" CMP 16 Gauge, Furnish

18" CMP, Install

24" CMP 16 Gauge, Furnish

24" CMP, Install

30" CMP 16 Gauge, Furnish

30" CMP, Install

18" CMP Elbow, Furnish

18" CMP Elbow, Install

24" CMP Elbow, Furnish

24" CMP Elbow, Install

30" CMP Elbow, Furnish

30" CMP Elbow, Install

18" CMP Flared End, Furnish

18" CMP Flared End, Install

24" CMP Flared End, Furnish

24" CMP Flared End, Install

30" CMP Flared End, Furnish

30" CMP Flared End, Install

42" CMP Flared End, Furnish

42" CMP Flared End, Install

18" CMP Safety End, Furnish

18" CMP Safety End, Install

42" CMP Arch 14 Gauge, Furnish
42" CMP Arch, Install

42" CMP Arch Safety End with Bars, Furnish
42" CMP Arch Safety End, Install
18" Steel Pipe, Furnish

42" Steel Pipe, Furnish

18" Concrete/Steel Pipe Transition, Furnish
18" RCP to CMP Transition, Furnish
18" Pipe Transition, Install

24" RCP to CMP Transition, Furnish
24" Pipe Transition, Install

30" RCP to CMP Transition, Furnish
30" Pipe Transition, Install

42" Concrete/Steel Pipe Transition, Furnish
42" Pipe Transition, Install

1.5" Water Service

Bore and Jack 18" Pipe

Bore and Jack 42" Pipe

Class A45 Concrete, Box Culvert
Anti-Graffiti Coating

Class M6 Concrete

Controlled Density Fill

Each
Each
Each
Each
Ft
Ft
Ft
Ft
Each
Each
Each
Each
Ft
Ft
Ft
Ft
Ft
Ft
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Ft
Ft
Each
Each
Ft
Ft
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Ft
Ft
CuYd
SqgFt
CuYd
CuYd

1.000
1.000
2.000
2.000
2,240.000
2,240.000
258.000
258.000
1.000
1.000
16.000
16.000
428.000
428.000
160.000
160.000
290.000
290.000
5.000
5.000
2.000
2.000
4.000
4.000
5.000
5.000
1.000
1.000
2.000
2.000
2.000
2.000
2.000
2.000
12.000
12.000
2.000
2.000
56.000
348.000
2.000
1.000
3.000
1.000
1.000
2.000
2.000
2.000
2.000
1.000
58.000
320.000
357.900
6,755.000
229.200
174.000




144
145
146
147
148
149
150
151
152
153
154
155
156
157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194
195
196
197
198
199

Reinforcing Steel

Type Il Field Laboratory

Type 2 Right-of-Way Fence

Type 4 Right-of-Way Fence

2 Post Panel

3 Post Panel

4' Chain Link Fence with Top Rail

1.25' Diameter Breakaway Support Concrete Footing
1.75' Diameter Breakaway Support Concrete Footing
W6x20 Steel Post

2.0"x2.0" Perforated Tube Post

2.5"x2.5" Perforated Tube Post

Extruded Aluminum Sign, Nonremovable Copy Super/Very High Intensity
Flat Aluminum Sign, Nonremovable Copy High Intensity
Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity
Remove, Salvage, Relocate, and Reset Traffic Sign

Type 3 Single Sided Barricade

Cold Applied Plastic Pavement Marking, 4"

Cold Applied Plastic Pavement Marking (Contrast), 8"
Cold Applied Plastic Pavement Marking, Railroad Crossing
Pavement Marking Paint, 4" White

Pavement Marking Paint, 4" Yellow

Pavement Marking Paint, 24" White

Pavement Marking Paint, 24" Yellow

Pavement Marking Paint, Area

Pavement Marking Paint, Arrow

Pavement Marking Paint, Symbol

Grooving for Cold Applied Plastic Pavement Marking, 4"
Grooving for Cold Applied Plastic Pavement Marking, 8"
Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing
Flagging

Traffic Control Signs

Traffic Control, Miscellaneous

Traffic Control Supervisor

Type 3 Barricade, 8' Double Sided

Remove Pavement Marking, 4" or Equivalent

Temporary Pavement Marking

Detour Signing

Contractor Furnished Portable Changeable Message Sign
Breakaway Base Luminaire Pole with Arm, 50' Mounting Height
Signal Pole with 65' Mast Arm

Signal Pole with 65' Mast Arm and Luminaire Arm
Roadway Luminaire, LED with Photoelectric Cell

3 Section Vehicle Signal Head

5 Section Vehicle Signal Head

3 Section Directional Vehicle Signal Head

2' Diameter Footing

3' Diameter Footing

Special Electrical Junction Box

Electrical Service Cabinet

Traffic Signal Controller

Side Mounted Cabinet

Signal Head Battery Backup and Flash System

Wireless In Pavement Traffic Sensor

Wireless Access Point

Wireless Repeater

Lb
Each
Ft
Ft
Each
Each
Ft
Ft
Ft
Ft
Ft
Ft
SqFt
SqFt
SqFt
Each
Ft
Ft
Ft
Each
Ft
Ft
Ft
Ft
SqgFt
Each
Each
Ft
Ft
Each
Hour
SqFt
LS
LS
Each
Ft
Ft
SqFt
Each
Each
Each
Each
Each
Each
Each
Each
Ft
Ft
Each
Each
Each
Each
Each
Each
Each
Each

101,669.000
1.000
13,269.000
9,922.000
171.000
13.000
134.000
12.000
16.000
50.000
76.800
30.000
140.000
69.100
27.000
8.000
8.000
17,339.000
3,830.000
2.000
15,322.000
13,790.000
1,321.000
911.000
100.000
19.000
16.000
17,339.000
3,830.000
2.000
100.000
625.500
1.000
1.000
27.000
2,300.000
10,620.000
2,107.000
2.000
56.000
2.000
2.000
58.000
11.000
2.000
12.000
478.000
60.000
40.000
4.000
1.000
1.000
1.000
44.000
4.000
3.000




200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233
234
235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255

Emergency Vehicle Preemption Unit

Optical Detector

Pedestrian Push Button

Pedestrian Push Button Pole

Pedestrian Signal Head with Countdown Timer
Pedestrian Crossing Sign

Miscellaneous, Electrical

Remove and Reset Luminaire Pole

Remove and Reset Signal Pole

Relocate Signal Equipment

2.5" Rigid Galvanized Steel Conduit

3" Rigid Galvanized Steel Conduit

4" Rigid Galvanized Steel Conduit

5" Rigid Galvanized Steel Conduit

0.75" Rigid Conduit, Schedule 40

1.5" Rigid Conduit, Schedule 40

2" Rigid Conduit, Schedule 40

3" Rigid Conduit, Schedule 40

4" Rigid Conduit, Schedule 40

1.5" Rigid Conduit, Schedule 80

2" Rigid Conduit, Schedule 80

3" Rigid Conduit, Schedule 80

4" Rigid Conduit, Schedule 80

1/2" Innerduct, SDR 13.5

1.5" Innerduct, SDR 13.5

2/2/2/4 Aluminum Wire

1/C #1 AWG Copper Wire

1/C #4 AWG Copper Wire

1/C #10 AWG Copper Wire

3/C #12 AWG Copper Wire

2/C #14 AWG IMSA Copper Cable, K1

4/C #14 AWG IMSA Copper Cable, K1

7/C #14 AWG IMSA Copper Cable, K1

25/C #14 AWG IMSA Copper Cable, K1

2/C #10 AWG Copper Pole and Bracket Cable
Preemption Cable

Type F66 Concrete Curb and Gutter

Type F610 Concrete Curb and Gutter

10" Concrete Valley Gutter

6" Concrete Sidewalk

Type 1 Detectable Warnings

Type B Frame and Grate Assembly

4' x 11' Precast Concrete Type S Drop Inlet Lid
Precast Drop Inlet Collar

Type A7 Manhole Frame and Lid

4" Corrugated Polyethylene Drainage Tubing
6" Corrugated Polyethylene Drainage Tubing

4" Slotted Corrugated Polyethylene Drainage Tubing
6" Slotted Corrugated Polyethylene Drainage Tubing

Concrete Headwall for Underdrain
Porous Backfill

Class A Riprap

Class B Riprap

Cover Crop Seeding

Type D Permanent Seed Mixture
Type G Permanent Seed Mixture

Each
Each
Each
Each
Each
Each
LS
Each
Each
LS
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
SqFt
SqFt
Each
Each
Each
Each
Ft
Ft
Ft
Ft
Each
Ton
Ton
Ton
Bu
Lb
Lb

1.000
4.000
2.000
2.000
2.000
2.000
1.000
3.000
1.000
1.000

985.000
740.000
400.000
10.000
80.000
270.000
11,520.000
5,850.000
80.000
45.000
565.000
1,305.000
260.000
26,565.000
75.000
25,985.000
1,680.000
165.000
10,175.000
270.000
110.000
1,370.000
30.000
1,325.000
3,770.000
3,230.000
1,213.000
33,586.000
24.000
704.000
104.000
120.000
5.000
120.000
4.000
284.000
176.000
2,850.000
2,144.000
5.000
2,007.000
4,021.200
541.300
36.000
5,775.000
1,229.000




256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272
273
274
275
276
277
278
279

NH 0083(84)96, NH 014B(171)232,

Special Permanent Seed Mixture 1
Special Permanent Seed Mixture 2
Mulching

Soil Stabilizer

Type 2 Erosion Control Blanket

Type 1 Turf Reinforcement Mat

12" Diameter Erosion Control Wattle
Remove and Reset Erosion Control Wattle
Sediment Filter Bag

Surface Roughening

Shaping for Erosion Control Blanket

Low Flow Silt Fence

Mucking Silt Fence

Repair Silt Fence

Flocculent Housing Unit

500K Gallon Treatment Flocculent Bag
Sediment Control at Inlet with Frame and Grate
Sediment Control at Type S Reinforced Concrete Drop Inlet
Dewatering

Sweeping

Type B Drainage Fabric

Concrete Washout Facility

Construction Entrance

Railroad Protective Insurance

PH 0014(228)233 DBE Goal: Not Specified
Work Type 5

1

O ©W 00 N oo g~ W N

Mobilization

Construction Staking

Three Man Survey Crew

Checker

Construction Schedule, Category I
Training Program

Remove Pipe Culvert

Remove Pipe End Section

Remove Silt Fence

Remove Pipe for Reset

Remove Pipe End Section for Reset
Unclassified Excavation, Digouts
Reprofiling Ditch

Water for Granular Material

Base Course

Haul and Stockpile Granular Material
PG 64-34 Asphalt Binder

Class S Asphalt Concrete

Stabilizing Additive for Asphalt Concrete
Grind 12" Rumble Strip or Stripe in Asphalt Concrete
Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete
SS-1h or CSS-1h Asphalt for Tack
SS-1h or CSS-1h Asphalt for Flush Seal
Micro-Milling Asphalt Concrete

18" RCP Class 2, Furnish

18" RCP, Install

36" RCP Class 2, Furnish

36" RCP, Install

Tie Bolts for RCP

Lb
Lb
Ton
Acre
SqYd
SqYd
Ft

Ft

Ft
Acre
Ft

Ft
CuYd
Ft
Each
Each
Each
Ft
Hour
Hour
SqYd
Each
Each
LS

Area Engineer: Dean VanDeWiele, 104 S Garfield, Pierre, SD, 57501-5405

1,306.000
58.000
209.900
30.000
2,727.000
9,135.000
2,532.000
850.000
3,208.000
19.400
1,203.000
17,083.000
1,000.000
3,500.000
2.000
2.000
123.000
60.000
200.000
8.000
4,947.000
2.000
4.000
1.000

Phone: 605/773-5294

Contract Id: 6145 See Special Provisions for Completion Requirements

LS
Mile
Hour
LS
LS
Hour
Ft
Each
Ft
Ft
Each
CuYd
Sta
MGa
Ton
Ton
Ton
Ton
Ton
Mile
Mile
Ton
Ton
SqYd
Ft
Ft
Ft
Ft
Each

1.000
42.393
20.000

1.000

1.000

1,500.000
32.000
2.000
175.000
328.000
36.000
2,120.000

8.000

57.600

6,011.800
46,107.800
3,267.800
56,465.300
181.600
81.100
5.300
546.500
29.800
763,178.000

8.000

8.000
24.000
24.000
16.000




6.

30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78

PH 8007(211)

Culvert Joint Cleaning

Repair Culvert Joint

Chemical Grout Void Fill

Cleanout Pipe Culvert

Reset Pipe

Reset Pipe End Section

Type Il Field Laboratory

Cold Applied Plastic Pavement Marking, 4"

Cold Applied Plastic Pavement Marking, 8"

Cold Applied Plastic Pavement Marking, 24"

Cold Applied Plastic Pavement Marking, Area

Cold Applied Plastic Pavement Marking, Arrow
Waterborne Pavement Marking Paint with High Grade Polymer, White
Waterborne Pavement Marking Paint with High Grade Polymer,Yellow
Pavement Marking Paint, 4" White

Pavement Marking Paint, 4" Yellow

Pavement Marking Paint, 8" White

Grooving for Cold Applied Plastic Pavement Marking, 4"
Grooving for Cold Applied Plastic Pavement Marking, 8"
Grooving for Cold Applied Plastic Pavement Marking, 24"
Grooving for Cold Applied Plastic Pavement Marking, Area
Grooving for Cold Applied Plastic Pavement Marking, Arrow
Grooving for Durable Pavement Marking, 4"

Flagging

Pilot Car

Traffic Control Signs

Traffic Control, Miscellaneous

Type 3 Barricade, 8' Double Sided

Type C Advance Warning Arrow Board

4" Temporary Pavement Marking Tape Type |
Temporary Pavement Marking

Bank and Channel Protection Gabion

Cover Crop Seeding

Erosion Control

Type 3 Turf Reinforcement Mat

High Flow Silt Fence

Mucking Silt Fence

Repair Silt Fence

Type B Drainage Fabric

Refurbish Single Mailbox

Refurbish Double Mailbox

Storage Unit

Miscellaneous Work

PG 64-28 Asphalt Binder

Class Q4 Hot Mixed Asphalt Concrete

Hydrated Lime

PG 64-28 Asphalt Binder

Class Q4 Hot Mixed Asphalt Concrete

Hydrated Lime

Work Type 11 DBE Goal: Not Specified

1

2
3
4

Mobilization
Remove Traffic Sign
Remove Sign for Reset

2.0"x2.0" Perforated Tube Post

Contract Id: 6053

Ft
Ft
Gal
Each
Ft
Each
Each
Ft
Ft
Ft
SqFt
Each
Gal
Gal
Ft
Ft
Ft
Ft
Ft
Ft
SqFt
Each
Ft
Hour
Hour
SqgFt
LS
Each
Each
Ft
Mile
CuYd
Bu
LS
SqYd
Ft
CuYd
Ft
SqYd
Each
Each
Each
Site
Ton
Ton
Ton
Ton
Ton

Ton

Area Engineer: Phil Dwight, West Highway 12, Aberdeen, SD, 57402-1767

60.000
60.000
30.000
10.000
328.000
36.000
1.000
64,333.000
2,600.000
2,544.000
440.000
47.000
1,734.000
1,182.000
800.000
960.000
1,180.000
64,333.000
2,600.000
2,544.000
440.000
47.000
543,199.000
1,412.000
120.000
3,540.800
1.000
18.000
6.000
28,160.000
122.800
15.000
4.000
1.000
55.600
700.000
49.000
175.000
123.000
4.000
1.000
1.000
6.000
3,315.000
57,872.600
568.700
2,941.800
59,192.700
587.200

Phone: 605/626-7885

See Special Provisions for Completion Requirements

LS
Each
Each
Ft

1.000
8,408.000
11.000
59,500.000




7.
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1
11
12
13
14
15
16
17
18
19

IM 0299(67)232

No Passing Zone Reference Post

4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post
4" Tubular White Delineator with 1.12 Lb/Ft Post

4" Tubular White Delineator Reflector

Guardrail Delineator

Type 2 Object Marker Back to Back

Type 2 Object Marker

Type 3 Flexible Object Marker

Type 4 Object Marker

Flat Aluminum Sign, Nonremovable Copy High Intensity
Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity
Reset Sign

Type 3 Double Sided Barricade

Type 3 Single Sided Barricade

Traffic Control, Miscellaneous

Work Type 13 DBE Goal: Not Specified Contract Id: 6119

1

0w N o g~ W N

Mobilization

Clearing

Remove Fence

Type 3 Right-of-Way Fence

Modified Type 3 Right-of-Way Fence
2 Post Panel

3 Post Panel

Traffic Control, Miscellaneous

Each
Each
Each
Each
Each
Each
Each
Each
Each
SqFt
SqFt
Each
Ft
Ft
LS

Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201

33.000
2,963.000
7.000
1,760.000
260.000
514.000
1,234.000
122.000
408.000
24,648.400
16,957.100
11.000
432.000
2,400.000
1.000

Phone: 605/882-5166

See Special Provisions for Completion Requirements

LS
LS
Ft

Ft

Ft
Each
Each
LS

1.000

1.000
105,283.000
99,158.000
6,125.000
225.000
104.000
1.000




Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website at:
http://apps.sd.gov/hc65bidletting/ebslettings1.aspx.

MINIMUM WAGE RATES: Minimum wage rates for 1 through 7 have been predetermined by the U.S. Department of Labor and the Department of
Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to
the county(ies) in which the work is actually performed. Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as
amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION: Bidding files require the use of the South Dakota Electronic Bidding System (SDEBS) which is downloadable from the Bid Letting
website at http://apps.sd.gov/hc65bidletting/ebsinstall.aspx. Bids shall be completed in their entirety utilizing the SDEBS. Bidders submitting a bid on ltem
1 must also submit a bid on Item 2. Award of these combinations (Iltems 1 & 2) will be to the same bidder based on the total combined two projects.

Instructions on how to bid with SDDOT are available on the SDDOT Bid Letting website at: https://apps.sd.gov/HC65BidLetting/ebshowtobid.aspx.

NONDISCRIMINATION ASSURANCE: The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42
U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21,
Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will
affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to
submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, national origin, sex, age or disability
in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.15 of the Standard Specifications, Current Edition, all Contractors prior to execution of any
contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of
South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY: A list of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is
updated immediately when a contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Environmental & Natural Resources,
Minerals & Mining Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To

obtain licensing and bonding requirements contact: Minerals and Mining Program, South Dakota Department of Environmental and Natural Resources,
Foss Building, Pierre, South Dakota 57501. (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES),
GENERAL PERMIT NUMBER SDG-100000. For further information contact the South Dakota Department of Environmental and Natural Resources, Foss
Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Darin Bergquist
SECRETARY OF TRANSPORTATION




